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800 Example Commerce Way, Suite 100
Boise, ID 83709
(208) 555-0146

estimates@alderpeak.example
Lic. RCE-00000 (sample)

Bid Proposal
SAMPLE | Commercial office tenant improvement

SUBMITTED TO Riverbend Professional Services LLC (fictional) PROPOSAL NO. AP-26-1005-SAMPLE

ATTENTION Facilities Manager (sample) BID DATE October 5, 2026

PROJECT Sample Project | Riverbend Office TI VALID FOR
Through November 4,
2026

LOCATION
1250 Sample Commerce Way, Suite 210, Boise,
Idaho

PREPARED BY Jordan Hayes, Estimator

We are pleased to submit this proposal to furnish all labor, materials, equipment and supervision to complete the
interior tenant improvement work for the above project, in accordance with the documents listed in Section 05, the
addenda acknowledged below, and the clarifications and exclusions that follow.

01 BASE BID

TOTAL BASE BID
Amount in words: One hundred ninety-three thousand eight hundred ninety-two dollars

and 70/100
$193,892.70

02 ALTERNATES & UNIT PRICES

Alt / item Description Unit Add / (Deduct)

ADD-01 Conference-room glass wall in lieu of standard partition. LS $7,200.00

DED-01 Reuse 3 existing door/frame/hardware sets. LS ($1,875.00)

UP Additional standard 10 ft partition, insulated, finished and painted. LF $222.46

UP Additional matching door/frame/hardware set. SET $1,246.58

03 SCOPE OF WORK INCLUDED

Work included in the Base Bid, organized by CSI division:
Div 01 — General Requirements: Final construction cleaning

Div 02 — Existing Conditions: Remove nonbearing partitions; Remove existing floor finishes; Remove existing
ceiling and grid
Div 03 — Concrete: Minor slab patching

Div 06 — Wood, Plastics & Composites: Breakroom cabinets and countertop; Wood blocking and backing
Div 08 — Openings: Solid-core door/frame/hardware

and 70/100
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Div 09 — Finishes: 3-5/8 in. metal stud partitions; Sound attenuation batts; 5/8 in. Type X drywall both faces;
Level 4 drywall finish; 2 x 2 acoustic ceiling and grid; Commercial glue-down LVT; Commercial carpet tile; 4 in.
rubber cove base; Prime new walls and paint walls
Div 10 — Specialties: Restroom accessories and room signs
Div 21 — Fire Suppression: Relocate sprinkler heads

Div 22 — Plumbing: Breakroom sink and local connections
Div 23 — HVAC: Duct/diffuser changes and balance
Div 26 — Electrical: Power devices and circuit changes; LED lighting and controls

Div 28 — Electronic Safety & Security: Fire-alarm device changes/test
Div 01 — General conditions: supervision, temporary facilities, daily cleanup and final clean of our work areas,
and project-specific safety program.

04 CLARIFICATIONS & EXCLUSIONS

Clarifications
1. Pricing is based on normal working hours, Monday through Friday, in a continuous and uninterrupted sequence.
2. Pricing assumes reasonable access and staging area adjacent to the work, provided by others.

3. Payment terms: monthly progress billing, net 30, retention per contract not to exceed 5%.
4. Fictional project and business. No actual drawings or vendor quotes supplied.
5. Vacant suite in an occupied building; 6-week duration.

6. Existing panel / HVAC capacity and restroom layout retained.
7. Sample allowances reviewed, not market quotations.

Exclusions
1. Structural work
2. Hazardous-material testing / remediation
3. Roof or exterior work

4. New RTU or electrical service
5. Restroom reconfiguration
6. Furniture, IT / data equipment and appliances
7. Design fees

8. Tenant relocation
9. Performance / payment bonds

05 BASIS OF PROPOSAL

Document Title / description Date / revision

Drawings Riverbend Office TI CD Set Rev 0 10/05/2026

Scope schedule Sample assumed scope schedule (no issued drawings) 10/05/2026

Addenda acknowledged

Addendum no. Date Addendum no. Date

None issued —
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06 SCHEDULE

We can mobilize within 10 working days of notice to proceed and complete our work in approximately 30 working
days, subject to the overall project schedule and the timely completion of preceding work by others. Material lead
times: door / frame / hardware sets 3–4 weeks; LVT and carpet tile 2 weeks.

07 ACCEPTANCE

This proposal, including its clarifications and exclusions, becomes part of any resulting contract. Signing below
accepts the proposal as written and authorizes us to proceed.

SUBMITTED BY

Company

Signature

Printed name / Title

Date

ACCEPTED BY

Company

Signature

Printed name / Title

Date


